1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structures for 2024 Phase-Il Sites at
Janbgtey, Yangtsena, Jagarthang and Damji Zam (pkg-6)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............coocivieeininnnn,

1NV L0 XL T P PPPPRPURR

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



BoQ for 35m Tower (Site development, Tower foundation,Solar foundation and APM
Plinth)- Tentative free walking distance To and Fro: 50mins

Survayed Name:Yangtsena, Haa

Site Development

Sl No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth
<

300mm & disposal within 50m of the site

sg.m

212.47

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

22

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width
>1.5m, area >10 Sg.m on plan, including disposal of excavated
earth within 50m lead and 1.5m lift & disposed soil to be neatly
dressed for ground cutting or levelling.- All types of soil (or) All
types of rock requiring chiselling (where blasting is prohibited);
payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

105

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

4.78

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

3.59

SMO0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

cu.m

11.95

CwW0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cu.m

5.22

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

36.73

SWO0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and
channels as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m
and  40x40x5mm @ 3 kg/m

kg

681.85

10

RWO0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.I staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

119.53

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of
post or struts, G.l staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm
, (12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

179.3

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (100x100)mm,
Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, earth work in foundation, Stone soling of 10cm
thick below the location of shutter when closed (30cm wide),
back filling,etc as per the drwaing.

each

Total for Site development(a)=

35M Tower foundation




Sl No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.93

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sg.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

53.26

RCO0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

26.15

CWO0008

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:4:8 (1 cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

2.33

RC0002

Providing & laying in position reinforced cement concrete
excluding the cost of centering, shuttering and reinforcement - all
work upto plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded
crushed rock 20 mm nominal

size)

cum

8.58

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm
using
selected excavated earth, ramming etc. within lead 50 m & lift
1.5m

cum

43.46

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

723.48

MAR

Providing and laying of concrete clear cover block as per the
sample provided in the drawing or as per the site engineer's
reguirement.

each

48

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to trhe respective sites and
tower Grouting to be done after the errection of the Tower. If the
Tower grouting is not done then the retention money will be not
released or retention money with bank gurantee is not approved
till the tower grouting is done.

L/s

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.87

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork in
fdn(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sgm

9.66




CWO0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cum

2.34

SM0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.61

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

5.58

Total for solar foundation and APM plinth( ¢c)=

Total amount for Yangtsena site(A) =a+b+c

BoQ for 25m Tower (Site development, Tower foundation,Solar foundation and APM
Plinth)- Tentative free walking distance To and Fro: 4mins

Survayed Name: Jangtey, Paro

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth
<

300mm & disposal within 50m of the site

sg.m

212.47

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width
>1.5m, area >10 Sg.m on plan, including disposal of excavated
earth within 50m lead and 1.5m lift & disposed soil to be neatly
dressed for ground cutting or levelling.- All types of soil (or) All
types of rock requiring chiselling (where blasting is prohibited);
payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

105

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.78

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

3.59

SMO0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

11.95

CW0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

5.22

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

36.73

SW0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and
channels as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m
and _40x40x5mm @ 3 ka/m

kg

681.85

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.I staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

119.53




11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of
post or struts, G.I staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm
, (12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

179.3

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (100x100)mm,
Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, earth work in foundation, Stone soling of 10cm
thick below the location of shutter when closed (30cm wide),
back filling,etc as per the drwaing.

each

Total for Site development(a)=

25M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.72

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sg.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

43.33

RCO0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

25.1

CWwW0008

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:4:8 (1 cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

1.89

RC0002

Providing & laying in position reinforced cement concrete
excluding the cost of centering, shuttering and reinforcement - all
work upto plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded
crushed rock 20 mm nominal

size)

cum

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm
using
selected excavated earth, ramming etc. within lead 50 m & lift
1.5m

cum

36.2

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

618.27

MAR

Providing and laying of concrete clear cover block as per the
sample provided in the drawing or as per the site engineer's
requirement.

each

40

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to trhe respective sites and
tower Grouting to be done after the errection of the Tower. If the
Tower grouting is not done then the retention money will be not
released or retention money with bank gurantee is not approved
till the tower grouting is done.

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth




Sl No

BSR Code

Item Descriptions

Unit

Qty.

Rate Amount

EW0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.87

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork in
fdn(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sgm

9.66

CWO0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cum

2.34

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.61

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

5.58

Total for solar foundation and APM plinth( ¢)=

Total amount for Jangtey Site (B) =a+b+c

BoQ fo

r 35m Towe

Plinth)- Tentative f

ree walking distance To and Fro: 24mins

r (Site development, Tower foundation,Solar foundation and APM

Survayed Name:Jagarthang, Paro

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth
<

300mm & disposal within 50m of the site

sg.m

212.47

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

22

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width
>1.5m, area >10 Sg.m on plan, including disposal of excavated
earth within 50m lead and 1.5m lift & disposed soil to be neatly
dressed for ground cutting or levelling.- All types of soil (or) All
types of rock requiring chiselling (where blasting is prohibited);
payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

cu.m

105

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.78

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

3.59

SMO0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

cu.m

11.95

CwW0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cu.m

5.22

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be

entertained.

sqm

36.73




SWO0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and
channels as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m
and _40x40x5mm @ 3 ka/m

kg

681.85

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.I staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

119.53

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of
post or struts, G.I staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm
, (12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

179.3

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (100x100)mm,
Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, earth work in foundation, Stone soling of 10cm
thick below the location of shutter when closed (30cm wide),
back filling,etc as per the drwaing.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.93

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sg.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

53.26

RCO0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

26.15

CWwW0008

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:4:8 (1 cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

2.33

RC0002

Providing & laying in position reinforced cement concrete
excluding the cost of centering, shuttering and reinforcement - all
work upto plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded
crushed rock 20 mm nominal

size)

cum

8.58

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm
using
selected excavated earth, ramming etc. within lead 50 m & lift
1.5m

cum

43.46

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

723.48

MAR

Providing and laying of concrete clear cover block as per the
sample provided in the drawing or as per the site engineer's
reguirement.

each

48




MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to trhe respective sites and
tower Grouting to be done after the errection of the Tower. If the
Tower grouting is not done then the retention money will be not
released or retention money with bank gurantee is not approved
till the tower grouting is done.

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

Sl No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.87

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork in
fdn(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sgm

9.66

CwW0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cum

2.34

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.61

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

5.58

Total for solar foundation and APM plinth( ¢)=

Total amount for Jagarthang (C) =a+b+c

BoQ fo

r 25m Towe

Plinth)- Tentative f

ree walking distance To and Fro: 16mins

r (Site development, Tower foundation,Solar foundation and APM

Survayed Name: Damji Zam, Paro

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth
<

300mm & disposal within 50m of the site

sg.m

212.47

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

EWO0031+E
W0034

Earth work in excavation over areas, depth >300mm, width
>1.5m, area >10 Sg.m on plan, including disposal of excavated
earth within 50m lead and 1.5m lift & disposed soil to be neatly
dressed for ground cutting or levelling.- All types of soil (or) All
types of rock requiring chiselling (where blasting is prohibited);
payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

cu.m

105

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.78

SM0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

3.59




SM0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

11.95

CwWO0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cu.m

5.22

RCO0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

36.73

SWO0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and
channels as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m
and 40x40x5mm @ 3 kg/m

kg

681.85

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.| staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

119.53

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of
post or struts, G.l staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm
, (12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

179.3

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (100x100)mm,
Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, earth work in foundation, Stone soling of 10cm
thick below the location of shutter when closed (30cm wide),
back filling,etc as per the drwaing.

each

Total for Site development(a)=

25M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.72

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m
in width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

43.33

RC0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork.
Foundation and plinth etc(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be
entertained.

25.1

CwWO0008

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:4:8 (1 cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

1.89

RCO0002

Providing & laying in position reinforced cement concrete
excluding the cost of centering, shuttering and reinforcement - all
work upto plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded
crushed rock 20 mm nominal

size)

cum

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm
using
selected excavated earth, ramming etc. within lead 50 m & lift
1.5m

cum

36.2




RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

618.27

MAR

Providing and laying of concrete clear cover block as per the
sample provided in the drawing or as per the site engineer's
requirement.

each

40

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to trhe respective sites and
tower Grouting to be done after the errection of the Tower. If the
Tower grouting is not done then the retention money will be not
released or retention money with bank gurantee is not approved
till the tower grouting is done.

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m,
area >10 Sg.m in plan, including disposal of excavated earth
within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.87

RCO0090

Providing & fixing centering and shuttering (formwork),
including strutting, propping etc. and removal of formwork in
fdn(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sgqm

9.66

Cwo0003

Providing and laying in position plain cement concrete excluding
the cost of centering and shuttering - All work upto plinth level.
1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal
size)

cum

2.34

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.61

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement
bar

(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be
provided as per the drawing.

kg

5.58

Total for solar foundation and APM plinth( ¢c)=

Total amount for Damji Zam (D) =a+b+c

Garnd total amount for package-6 (A+B+C+D)=




